Submersible Dike Repair Project, L/D 21, Mississippi River, Quincy, Adams County, Illinois and Marion County, Missouri

DACW25-03-B-0003 Opening Date: April 15, 2003
Gov't Bleigh Construction Rausch Const Massman| Contracting RJS Constructors
Item No. Supplies/Services Qty | Unit| unit price Estimate unit price unit price unit price unit price
0001/ Clearing & Grubbing 1 LS $ 23,753.00 $ 58,900.00 $ 40,000.00 $ 25,000.00 $ 25,000.00
0002/ Preparation of Submersible Dike for 1/ LS

Placement of Concrete Slabs $ 271,128.00 $ 125,000.00 $ 115,000.00 $ 219,000.00 $ 98,150.00
0003 New Concrete Crown and Backslope
Slabs, Including Tie Bars, Weep Holes
and Sawcut Joints

0003AA First 775 Cubic Yards 775 CY | $§ 51500 § 399,125.00 | §  515.00 $ 399,125.00 | §  650.00 | $ 503,750.00 | §  630.00 $ 488,250.00 [ $ 58827 '§ 455,909.25

0003AB|Over 775 Cubic Yards 310 CY | $  145.00 | $ 44,950.00 [ §  124.00 | § 38,440.00 | $  200.00 $ 62,000.00 | $  450.00 | $ 139,500.00 [ $  415.00 $ 128,650.00

$ 738,956.00 $ 621,465.00 $ 720,750.00 $ 871,750.00 $707,709.25




Kovilic Housewright | Contracting Laverdiere Const, Midwest Found.

unit price unit price unit price unit price
13,725.00 $132,815.00 $ 5,000.00 $ 23,000.00
247,400.00 $117,294.00 $ 149,000.00 $ 417,000.00
$  605.00 468,875.00 $465.00 $360,375.00{ $  550.00  § 426,250.00 [ $  565.00 | $ 437,875.00
$  500.00 155,000.00 $425.00 $131,750.00{ $  300.00  § 93,000.00 | $ 155.00 | § 48,050.00
$885,000.00 $742,234.00 $ 673,250.00 $ 925,925.00




